



## Bid Notice Abstract

### Request for Quotation (RFQ)

**Reference Number** 5261586  
**Procuring Entity** DEPARTMENT OF THE INTERIOR AND LOCAL GOVERNMENT - CAR  
**Title** Vehicle Rental for the Monitoring Activities for the Implementation of LFPs (CMGP, Salintubig, BUB/ADM, Pamana, LGSF) includes physical visit.  
**Area of Delivery** Benguet

<b>Solicitation Number:</b>	2018-04-56	<b>Status</b>	<b>Pending</b>
<b>Trade Agreement:</b>	Implementing Rules and Regulations		
<b>Procurement Mode:</b>	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	<b>Associated Components</b>	1
<b>Classification:</b>	Goods	<b>Bid Supplements</b>	0
<b>Category:</b>	Transportation and Communications Services	<b>Document Request List</b>	0
<b>Approved Budget for the Contract:</b>	PHP 77,000.00		
<b>Delivery Period:</b>	14 Day/s		
<b>Client Agency:</b>		<b>Date Published</b>	03/04/2018
<b>Contact Person:</b>	Louven L. Matib Administrative Officer V DILG-CAR, Barangay Center Upper Session Road cor. North Drive Baguio City Benguet Philippines 2600 63-074-4420085 63-074-4429030 dilgcar.gss@gmail.com	<b>Last Updated / Time</b>	02/04/2018 16:55 PM
		<b>Closing Date / Time</b>	06/04/2018 10:00 AM

#### Description

VEHICLE RENTAL, 4x4/4x2 vehicle, 4-5 passengers, inclusive of fuel and driver's meals & accommodations

1 APRIL 10-13, 2018 1 lot

April 10 - Baguio to Bontoc, Mt. Province

April 11 - at Paracelis, Mt. Province

improvement/upgrading of Poblacion-Abra-Bacarri Prov'l Road (CMGP 2017)

April 12 - Tadian & Bauko, Mt. Province

improvement/upgrading of Nacawang-Panabungen-Maliten Provincial Road (Kalsada 2016)

improvement/upgrading of Sinto-Pactil-Boga Prov'l Road (Kalsada 2016)

improvement/upgrading of Sinto-Pactil-Boga Road (CMGP 2017)

April 13 - Bontoc exit conf. & back to Baguio

2 APRIL 24-27, 2018 1 lot

April 24 - Baguio to Lagawe, Ifugao

April 25 - at Alfonso Lista, Ifugao

upgrading of Stn. Maria-Quarentinas Road

upgrading of Pinto-Aurora Boundary Road

upgrading of Zamora-San Quintin-Bangar Road

April 26 - at Lamut, Ifugao

upgrading of Lamut-Sanafe-Hapid Road

April 27 - Lagawe exit conf. & back to Baguio

3 APRIL 23-27, 2018 1 lot

April 23 - Baguio to La Trinidad, Benguet

Evacuation Facility in 3rd flr. DRRM Bldg, Km. 5, Pico, La Trinidad  
Purchase of Rescue Equipment  
Flood Control  
Evacuation Center & Disaster Risk Reduction-Related Equipment  
April 24 - to Bakun, Benguet  
Evacuation Facility in Poblacion Proper  
April 25 - to Kabayan, Benguet  
Evacuation Facility in Ballay Proper  
Acquire Recue Equipment  
April 26 - to Bokod, Benguet  
Evacuation Facility in Barangay Poblacion  
Dump Truck Purchase  
Construction of Binga-an Flood Control  
Evacuation Center and Disaster Risk Reduction-Related Equipment  
April 27 - to Tuba, Benguet & back to Baguio  
Rescue Equipment sets  
Rescue truck with dropside body

4 APRIL 23-27, 2018 1 lot  
April 23 - Baguio to Bangued, Abra  
April 24 - to Pidigan, Pennarubia, Dolores/San Juan  
improvement & upgrading of Pidigan Loop  
improvement & upgrading of Peñarubia-Villaviciosa Rd.  
improvement & upgrading of Talogtog-Dolores-San Juan-Tineg Road  
April 25 - to Malibcong, Licuan-Baay, Lacub  
improvement & upgrading of Malibcong-Licuan Road  
improvement & upgrading of Baay-Licuan Road  
improvement & upgrading of Bituen-Lacub Road  
April 26 - to Manabo-Boliney  
imrpovement & upgrading of Manabo-Boliney Road  
at Bangued for exit conference  
April 27 - back to Baguio City

**Other Information**

See attached RFQ for complete specifications.

**Created by** Louven L. Matib

**Date Created** 02/04/2018

The PhilGEPS team is not responsible for any typographical errors or misinformation presented in the system. PhilGEPS only displays information provided for by its clients, and any queries regarding the postings should be directed to the contact person/s of the concerned party.